
Civil Engineering Services for Alameda County Water District 

Pipeline Relocation Design in Alameda County

Request for Proposal



Request for Proposal

The Alameda Flood Control and Water 

Conservation District (District) is 

seeking Proposals from firms 

(Consultants) for Designing pipeline 

relocations of Alameda County Water 

District (ACWD) existing facilities that 

are in conflict with District 

improvements.



Minimum Qualifications

Consultants shall demonstrate that they have satisfactorily 

completed the design for:

 At least two (2) steel potable water pipeline projects, 24-inch 

diameter minimum, within the last five years

 Possess a working knowledge with American Water Works 

Association (AWWA) requirements and design guidelines

 Provide minimum of two (2) references for similar services.  

For each reference, the Consultant shall supply a brief 

description of the services provided, the timeframe services 

were provided and contact information.



ACWD Pipeline Relocation

Project Objective: 

Satisfactorily prepare and complete 

design and construction bid documents 

to relocate existing ACWD pipelines in 

conflict with proposed District 

improvements



ACWD Pipeline Relocation

Location Map

Fremont Blvd

Auto Mall Pkwy

Cushing Pkwy

Lemos Lane



ACWD Pipeline Relocation
Fremont Boulevard

12” steel pipe 

crossing over

Additional 2

8’x6’ box culverts
30” Steel Pipe 

crossing over 

proposed culverts



ACWD Pipeline Relocation
Auto Mall Parkway

14” steel pipe 

crossing under

Additional 2

8’x7’ box 

culverts

Existing 2

8’x7’ box 

culverts



ACWD Pipeline Relocation

Cushing Parkway

Existing 

9’x12’ box culverts

Proposed 

9’x12’ box 

culvert

12” steel pipe 

crossing under 

proposed culvert



ACWD Pipeline Relocation
Lemos Lane

Additional 2

8’x12’ box 

culverts

12” asbestos cement pipe 

crossing under proposed 

culvert

Existing

8’x12’ box 

culverts



ACWD Pipeline Relocation

General Project Information

Design Requirements

Pipeline and appurtenances shall be designed in 

accordance with the American Water Works Association 

(AWWA) M11 and ACWD requirements, unless 

otherwise directed by the District.



ACWD Pipeline Relocation
 General Project Design Completion Schedule (subject to change)

 Auto Mall Pkwy. – 14-inch Pipeline Relocation: 

Design January 30, 2015 – Construction Summer 2015

 Lemos Lane – 12-inch Pipeline Relocation:

Design January 30, 2015 – Construction Summer 2016

 Fremont Blvd. – 30-inch Pipeline Relocation: 

Design March 31, 2015 – Construction Summer 2015

 Fremont Blvd. – 12-inch Pipeline Relocation:   

Design March 31, 2015 – Construction Summer 2016

 Cushing Pkwy. – 12-inch Pipeline Relocation:

Design March 31, 2015 – Construction Summer 2016



Conduct of Study

This assignment is intended to 

be a cooperative effort between 

the District, ACWD and 

consultant staff.  The 

Consultant is expected to 

provide all the necessary 

technical resources and skills, 

expertise, support services and 

related project management.



Form of Proposal
(Section IV of RFP)

A. Transmittal Letter

B. Title Page

C. Table of Contents

D. Proposal Content

1. Overview and Summary

a) Understanding purpose of project as specified in Section II of RFP

b) Summary pf Consultant’s overall approach

2. Project Delivery Schedule

3. Management Plan

a) Organizational work assignments structure

b) Staffing plan (names, titles, qualifications) for key personnel and assignments

c) Management approach – discuss role of prime consultant and sub-consultant

d) Any other activities not included in Section II that you propose

e) SLEB participation

f) Q/A and Q/C Procedures



Evaluation Criteria

 All proposals will be evaluated by District Selection 

Committee (DSC).  The DSC will review and rank 

proposals in accordance with evaluation criteria set 

forth in the RFP.

 Two preference criteria will be used during 

evaluation and allow for a total of 10% increase in 

scoring

1. Local Preference: Five percent (5%)

2. Certified Small or Emerging: Five percent (5%)



SLEB Participation

 The District supports Alameda County’s efforts to contract 

with small local emerging businesses (SLEBs). The County’s 

requirement is to have at least 20 percent of the contract 

work be performed by Alameda County SLEB-certified 

firm(s). Indicate whether proposing firm(s) and other firms 

serving as sub-consultants are certified as Alameda County 

SLEBs. Indicate the percentage of work to be performed by 

SLEBs. Indicate if prime Consultant has an office located in 

Alameda County. 

 For more information regarding the SLEB program, go to: 

http://www.acgov.org/auditor/sleb



Important Dates

 Proposal Submittal Deadline: Wednesday, July 16, 2014 

at 4:00 PM PST

 Proposal  Ranking: by July 25, 2014

 Oral Interviews: Week of August 4, 2014

 Oral Interview Ranking: by Friday, August 8, 2014

 Contract Negotiation with No. 1 ranked firm:  Begin 

week of August 18, 2014

 Board Approval on Contract: September 23, 2014



Any questions contact:

Mr. Moses Tsang, P.E. 

Supervising Civil Engineer 

Phone: (510) 670-6549

Email: moses@acpwa.org 


